

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency 00 SAKARIYA finishing_75927	363.2000	Cu.Cm		
53 Grade cement	1000.0000	Bag of 50 Kg_C	350.00	350000.00
A_JCB	50.0000	No.	1000000.00	50000000.00
ACCESSORIES KIT FOR CONST	50.0000	No.	0.00	0.00
Brick 6"	20.0000	No.	17.70	354.00
Bricks 6"	0.0000	Each	50.00	0.00
CEMENT12	20.0000		0.00	0.00
COMPRESSION TESTING MACHI	20.0000	No.	200000.00	4000000.00
Total				54350354.00
K_Residency 00 SAKARIYA finishing	3200.0000	Cu.Cm		
Brick 6"	20.0000	No.	35.40	708.00
Bricks 10"	50.0000	Sq.Ft	1000.00	50000.00
Total				50708.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	10.0000	Bundle	150.00	1500.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	35.40	0.00
CEMENT 43 GRADE	0.0000	Bags	600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1210151.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	17700000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	17700000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 43 GRADE	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00
Total				1223651.60
K_Residency RMC M20	410.0000	Cu.Mtrs		
CEMENT 53 GRADE	4100.0000	Bags	23600.00	96760000.00
COARSE AGG. 20 MM	9840.0000	Cu.Ft	23.60	232224.00
Total				96992224.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230	0.0000	Sq.Ft		
1001 - CEMENT 33 GRADE	0.0000	Bags	150.00	0.00
Brick 6"	0.0000	No.	17.70	0.00
CEMENT 33 GRADE	0.0000	Bags	23600.00	0.00
Crushed Sand - Bag of 50	0.0000	Cum_C	220.00	0.00
XYZ CEMENT 43 GRDE	0.0000		0.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RMC M25	0.0000	Cu.Mtrs		
RMC M25 GRADE - CU.MTRS	0.0000	Cu.Mtrs	4450.00	0.00
Total				0.00
K_Residency RMC M10	0.0000	Cu.Mtrs		
RMC M10 GRADE - CU.MTRS	0.0000	Cu.Mtrs	2600.00	0.00
RMC M30 GRADE - CU.MTRS	0.0000	Cu.Mtrs	0.00	0.00
Test_Cement	0.0000	Cu.Cm	550.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	0.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.0000	Cu.Ft	23.60	0.00
NATURAL SAND	0.0000	Cu.Mtrs	826.00	0.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
SANLA	0.0000	Bags	80.00	0.00
Total				0.00
K_Residency RCC M20 Natural sand	1.0000	Cu.Ft		
CEMENT 43 GRADE9336	0.3060	Bags	23600.00	7221.60
CEMENT 53 GRADE	0.0000	Bags	500.00	0.00
COARSE AGG. 20 MM	0.7500	Cu.Ft	23.60	17.70
NATURAL SAND	0.6000	Cu.Mtrs	826.00	495.60
SANLA	20.0000	Bags	80.00	1600.00
Total				9334.90
K_Residency Cement Work	110.0000	Sq.Ft		
Test_Cement	220.0000	Bags	360.00	79200.00
Total				79200.00
K_Residency INTERNAL PLASTER - CEMENT	0.0000	0001 BaG		
CEMENT 43 GRADE9336	0.0000	Bags	23600.00	0.00
Total				0.00
K_Residency 00 SAKARIYA finishing	1000.0000	Cu.Cm		
CEMENT 43 GRADE9336	1.0000	Bags	23600.00	23600.00
Total				23600.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
BrickWork Brickwork	50000.0000	Sq.Ft		
Brick 6"	250000.0000	No.	17.70	4425000.00
CEMENT 43 GRADE	7500.0000	Bags	23600.00	177000000.00
NATURAL SAND	15000.0000	Cu.Mtrs	826.00	12390000.00
Total				193815000.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00

Material Requirement For Task

Material Name	Estimated Qty	Material UOM	Estimated Price	Estimated Cost
First Floor BBM 115MM (CM 1:4)	1000.0000	Sq. Mtr.		
BRICK 4"	60000.0000	No.	11.80	708000.00
CEMENT 53 GRADE	250.0000	Bags	500.00	125000.00
STONE DUST	1050.0000	Cu.Ft	14.00	14700.00
Total				847700.00
K_Residency RCC_Rgv	100.0000	Cu.Mtrs		
CEMENT 53 GRADE	2500.0000	Bags	500.00	1250000.00
Total				1250000.00
PCC 1:3:6m	0.0000	Cu.Ft		
00AA Brick Size 6	200000.0000	01AA_PerPiece	6.00	1200000.00
ABRO TAPE	100.0000	Bundle	150.00	15000.00
Aggregate 1/2"	10.0000	Cum_C	11.00	110.00
ARALDITE	12.0000	Kgs	700.00	8400.00
BISON PANEL 12 MM THK	12.0000	Sq.Ft	11.80	141.60
Brick 6"	0.0000	No.	17.70	0.00
Total				1223651.60