

WORK ORDER

WO No 50 Last Revision 0
Project GME- PROJECT DEVELOPMENT

WO Date 25/04/2025

Invoice To
KRISHNA BUILDCON
Sr. No. 283(P) & 284(P), Porwal Road, Lohegaon,
Pune - 411047

Dispatch To
GME- PROJECT DEVELOPMENT
Sr. No. 283(P) & 284(P), Porwal Road, Lohegaon,
Pune - 411047

To
ANIMESH KUMAR VERMA

GST No :
Email Id :

State : Maharashtra
Phone No :

Dear Sir,

You have been awarded following work for subject project.

WO No 50 / Revision 0 / GME- PROJECT DEVELOPMENT
WO Title

WO No	TASK Name	SAC Code	Qty	Unit	Rate	Amount
50.0	Podium -Fabrication Work - Cabana at Podium CabanaatPodium- FabricationWorkwith		382.53	Kg	25.00	9,563.33

Specifications

- 1) All tools like cutting wheels, grinder, welding rods, scaffolding etc will be contractor's Scope.
- 2.)Fabrication material will be unloaded at podium parking level, it's shifting to required location will be contractor's scope.
- 3) All work to be done as per drawings and instructions of site in charge.
- 4) Safety & Quality Related norms to be followed properly.
- 5) Lazer Cutting jaali not included in this quote, so it will have separate approval as and when needed.

Tax Scheme extra

Payment Schedule 100 % after work complition 100.00%

Ret % 5.00 %

50.0	Podium -Fabrication Work - Cabana at Deck Slab CabanaDeckSlab- FabricationWorkwith		318.33	Kg	25.00	7,958.33
------	--	--	--------	----	-------	----------

Specifications

- 1) All tools like cutting wheels, grinder, welding rods, scaffolding etc will be contractor's Scope.
- 2.)Fabrication material will be unloaded at podium parking level, it's shifting to required location will be contractor's scope.
- 3) All work to be done as per drawings and instructions of site in charge.
- 4) Safety & Quality Related norms to be followed properly.
- 5) Lazer Cutting jaali not included in this quote, so it will have separate approval as and when needed.

Tax Scheme extra


Payment Schedule 100 % after work complition 100.00%

Ret % 5.00 %

26/4/25

25/04/2025

50.0	Podium -Fabrication Work - Staircase ClubHouseStaircase-FabricationWorkA]		100.90	Kg	25.00	2,522.50
Specifications	1) All tools like cutting wheels, grinder, welding rods, scaffolding etc will be contractor's Scope. 2.)Fabrication material will be unloaded at podium parking level, it's shifting to required location will be contractor's scope. 3) All work to be done as per drawings and instructions of site in charge. 4) Safety & Quality Related norms to be followed properly. 5) Lazer Cutting jaali not included in this quote, so it will have separate approval as and when needed.					
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 5.00 %						
50.0	Podium -Fabrication Work - Gymnasium GymPergola-FabricationWorkApproved		898.52	Kg	25.00	22,462.91
Specifications	1) All tools like cutting wheels, grinder, welding rods, scaffolding etc will be contractor's Scope. 2.)Fabrication material will be unloaded at podium parking level, it's shifting to required location will be contractor's scope. 3) All work to be done as per drawings and instructions of site in charge. 4) Safety & Quality Related norms to be followed properly. 5) Lazer Cutting jaali not included in this quote, so it will have separate approval as and when needed.					
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 5.00 %						
50.0	Podium -Fabrication Work - Jogging Track Pergola JoggingTrackPergola-FabricationWork/		868.62	Kg	25.00	21,715.50
Specifications	1) All tools like cutting wheels, grinder, welding rods, scaffolding etc will be contractor's Scope. 2.)Fabrication material will be unloaded at podium parking level, it's shifting to required location will be contractor's scope. 3) All work to be done as per drawings and instructions of site in charge. 4) Safety & Quality Related norms to be followed properly. 5) Lazer Cutting jaali not included in this quote, so it will have separate approval as and when needed.					
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 5.00 %						
50.0	Podium -Fabrication Work - Kitchen Pergola KitchenPergola- FabricationWorkwithA		758.62	Kg	25.00	18,965.42
Specifications	1) All tools like cutting wheels, grinder, welding rods, scaffolding etc will be contractor's Scope. 2.)Fabrication material will be unloaded at podium parking level, it's shifting to required location will be contractor's scope. 3) All work to be done as per drawings and instructions of site in charge. 4) Safety & Quality Related norms to be followed properly. 5) Lazer Cutting jaali not included in this quote, so it will have separate approval as and when needed.					
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 5.00 %						


 26/4/25

50.0	Podium -Fabrication Work - Round Sitout Pergola					
	RoundSitoutPergola-FabricationWorkA;	277.87	Kg	25.00		6,946.66

Specifications	1) All tools like cutting wheels, grinder, welding rods, scaffolding etc will be contractor's Scope. 2.)Fabrication material will be unloaded at podium parking level, it's shifting to required location will be contractor's scope. 3) All work to be done as per drawings and instructions of site in charge. 4) Safety & Quality Related norms to be followed properly. 5) Lazer Cutting jaali not included in this quote, so it will have separate approval as and when needed.					
----------------	--	--	--	--	--	--

Tax Scheme	extra					
------------	-------	--	--	--	--	--

Payment Schedule	100 % after work completion	100.00%				
------------------	-----------------------------	---------	--	--	--	--

Ret % 5.00 %

For Total Work Order		For Work Order Revision		Total GST For Receiver	
Contract Amount (A)	90,134.64	Contract Amount (A)	90,134.64		
Total CGST	0.00	Total CGST	0.00	Total CGST	0.00
Total SGST	0.00	Total SGST	0.00	Total SGST	0.00
Total IGST	0.00	Total IGST	0.00	Total IGST	0.00
Total	90,134.64		90,134.64		0.00


Special Note :


This Work Order shall supersede any and all communication that has occurred on this issue. KRISHNA BUILDCON reserves the right to modify the scope of work through written communication in the form of any amendment. Any modification to the Work Order due to whatever reason if required shall be entertained only on acceptance of both parties by signing the amendment to the Work Order . By accepting this Work Order the Contractor accepts all terms and conditions enclosed herein with without any

Remark :

Companies GSTIN No : 27AAMFK5833B2ZC
State : Maharashtra
Companies PAN No. : AAMFK5833B
Corporate Identification No. : U29299PN2005PTC020745

Prepared by


26/4/25
Contractor


25/04/2025
Developer