

**Labour Requirement Task Wise**

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_76681</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76682</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76683</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76691</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76692</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76693</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76694</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76688</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76702</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76703</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76704</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76705</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76713</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76714</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76715</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76716</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76710</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76724</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76725</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76726</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76727</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76735</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76736</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76737</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76738</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76732</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76746</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76747</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76748</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76749</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_76753</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_76756</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_76761</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76762</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76763</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76764</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76758</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76772</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76773</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76774</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76775</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76783</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76784</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76785</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76786</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76780</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76794</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76795</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76796</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76797</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76805</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76806</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76807</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76808</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76802</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76816</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76817</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76818</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76819</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76827</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76828</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76829</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76830</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76824</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76838</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76839</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76840</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76841</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_76845</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_76848</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_76853</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76854</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76855</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76856</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76850</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76864</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76865</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76866</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76867</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76875</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76876</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76877</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76878</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76872</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76886</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76887</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76888</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76889</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_76897</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76898</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76899</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76900</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76894</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76908</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76909</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76910</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76911</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76919</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76920</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76921</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76922</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76916</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76930</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76931</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76932</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76933</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency INTERNAL PLASTER - CEMENT_76937</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_76940</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_76945</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76946</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76947</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76948</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76942</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76956</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76957</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76958</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76959</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76967</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76968</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76969</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76970</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76964</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_76978</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_76979</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_76980</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_76981</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_76989</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_76990</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76991</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_76992</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_76986</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77000</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77001</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77002</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77003</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77011</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77012</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77013</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77014</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77008</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77022</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77023</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77024</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77025</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77029</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77032</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77037</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77038</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77039</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77040</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77034</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77048</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77049</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77050</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77051</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77059</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77060</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77061</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77062</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77056</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77070</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_77071</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77072</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77073</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77081</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77082</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77083</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77084</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77078</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77092</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77093</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77094</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77095</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77103</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77104</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77105</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77106</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77100</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77114</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_77115</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77116</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77117</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77121</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77124</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77129</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77130</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77131</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77132</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77126</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77140</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77141</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77142</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77143</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77151</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77152</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77153</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77154</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77148</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77162</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77163</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77164</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77165</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77173</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77174</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77175</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77176</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77170</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77184</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77185</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77186</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77187</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77195</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77196</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77197</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77198</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77192</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77206</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77207</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77208</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77209</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77213</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77216</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77221</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77222</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77223</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77224</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77218</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77232</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77233</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77234</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77235</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77243</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77244</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77245</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77246</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77240</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77254</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77255</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77256</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77257</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77265</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77266</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77267</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77268</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77262</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77276</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77277</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77278</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77279</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77287</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77288</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77289</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77290</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77284</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77298</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77299</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77300</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77301</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77305</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77308</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77313</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77314</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77315</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77316</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77310</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77324</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77325</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77326</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77327</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77335</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_77336</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77337</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77338</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77332</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77346</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77347</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77348</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77349</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77357</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77358</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77359</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77360</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77354</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77368</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77369</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77370</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77371</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77379</b>			
Brick work working	50000.00	Sq.Ft	53.10



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 77380</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 77381</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 77382</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 77376</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 77390</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 77391</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 77392</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 77393</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 77397</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 77400</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 77405</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 77406</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 77407</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 77408</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 77402</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 77416</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 77417</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 77418</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77419</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77427</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77428</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77429</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77430</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77424</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77438</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77439</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77440</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77441</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77449</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77450</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77451</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77452</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77446</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77460</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77461</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77462</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77463</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77471</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77472</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77473</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77474</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77468</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77482</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77483</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77484</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77485</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77489</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77492</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77497</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77498</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77499</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77500</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77494</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77508</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77509</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77510</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77511</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77519</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77520</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77521</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77522</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77516</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77530</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77531</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77532</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77533</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77541</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77542</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77543</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77544</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77538</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77552</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77553</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77554</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77555</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77563</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77564</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77565</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77566</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77560</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77574</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77575</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77576</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77577</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77581</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77584</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77589</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77590</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77591</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77592</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77586</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77600</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77601</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77602</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77603</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77611</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77612</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77613</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77614</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77608</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77622</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77623</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77624</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77625</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77633</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77634</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77635</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77636</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77630</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77644</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77645</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77646</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77647</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77655</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77656</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77657</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77658</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77652</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77666</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77667</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77668</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77669</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77673</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77676</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77681</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77682</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77683</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77684</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77678</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77692</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77693</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77694</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77695</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77703</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77704</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77705</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77706</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77700</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77714</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77715</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77716</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77717</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77725</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77726</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77727</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77728</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77722</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77736</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77737</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77738</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77739</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77747</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77748</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77749</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77750</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77744</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77758</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77759</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77760</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77761</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77765</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77768</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77773</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77774</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_77775</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77776</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77770</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77784</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77785</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77786</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77787</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77795</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77796</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77797</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77798</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77792</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77806</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77807</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77808</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77809</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77817</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77818</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_77819</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77820</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77814</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77828</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77829</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77830</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77831</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77839</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77840</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77841</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77842</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77836</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77850</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77851</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77852</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77853</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77857</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77860</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77865</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77866</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77867</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77868</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77862</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77876</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77877</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77878</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77879</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77887</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77888</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77889</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77890</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77884</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77898</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77899</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77900</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77901</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77909</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77910</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77911</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77912</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77906</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77920</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77921</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77922</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77923</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77931</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77932</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77933</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77934</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77928</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77942</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77943</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77944</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77945</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LABour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_77949</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_77952</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_77957</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77958</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77959</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77960</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77954</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77968</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77969</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_77970</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77971</b>			
All LABour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_77979</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_77980</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77981</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_77982</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77976</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_77990</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_77991</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_77992</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_77993</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78001</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78002</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78003</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78004</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_77998</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78012</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78013</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78014</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78015</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78023</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78024</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78025</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78026</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78020</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78034</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78035</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_78036</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78037</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78041</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78044</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78049</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78050</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78051</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78052</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78046</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78060</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78061</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78062</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78063</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78071</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78072</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78073</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78074</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78068</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78082</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78083</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78084</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78085</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78093</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78094</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78095</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78096</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78090</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78104</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78105</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78106</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78107</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78115</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78116</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78117</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78118</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78112</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78126</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78127</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78128</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78129</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78133</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78136</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78141</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78142</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78143</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78144</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78138</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78152</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78153</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78154</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78155</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78163</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78164</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78165</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78166</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78160</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78174</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78175</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78176</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78177</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78185</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78186</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78187</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78188</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78182</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78196</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78197</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78198</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78199</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78207</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78208</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78209</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78210</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78204</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78218</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78219</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78220</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78221</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78225</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78228</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78233</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78234</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78235</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78236</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78230</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78244</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78245</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78246</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78247</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78255</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78256</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78257</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78258</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78252</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78266</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78267</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78268</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78269</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78277</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78278</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78279</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78280</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78274</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78288</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78289</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78290</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78291</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78299</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78300</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78301</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78302</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78296</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78310</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78311</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78312</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78313</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78317</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78320</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78325</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78326</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78327</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78328</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78322</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78336</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78337</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78338</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78339</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_78347</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78348</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78349</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78350</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78344</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78358</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78359</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78360</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78361</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78369</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78370</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78371</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78372</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78366</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78380</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78381</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78382</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78383</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_78391</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78392</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78393</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78394</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78388</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78402</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78403</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78404</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78405</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78409</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78412</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78417</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78418</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78419</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78420</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78414</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78428</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78429</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78430</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78431</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78439</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78440</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78441</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78442</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78436</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78450</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78451</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78452</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78453</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78461</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78462</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78463</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78464</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78458</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78472</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78473</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78474</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78475</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78483</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78484</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78485</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78486</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78480</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78494</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78495</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78496</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78497</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78501</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78504</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78509</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78510</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78511</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78512</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78506</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78520</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_78521</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78522</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78523</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78531</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78532</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78533</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78534</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78528</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78542</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78543</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78544</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78545</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78553</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78554</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78555</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78556</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78550</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78564</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_78565</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78566</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78567</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78575</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78576</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78577</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78578</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78572</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78586</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78587</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78588</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78589</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78593</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78596</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78601</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78602</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78603</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78604</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78598</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78612</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78613</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78614</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78615</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78623</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78624</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78625</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78626</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78620</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78634</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78635</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78636</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78637</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78645</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78646</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78647</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78648</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78642</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78656</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78657</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78658</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78659</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78667</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78668</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78669</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78670</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78664</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78678</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78679</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78680</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78681</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78685</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78688</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78693</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78694</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78695</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78696</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78690</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78704</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78705</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78706</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78707</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78715</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78716</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78717</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78718</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78712</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78726</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78727</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78728</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78729</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78737</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78738</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78739</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78740</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78734</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78748</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78749</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78750</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78751</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78759</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78760</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78761</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78762</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78756</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78770</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78771</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78772</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78773</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78777</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78780</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78785</b>			
Brick work working	50000.00	Sq.Ft	53.10



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_78786</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78787</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78788</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78782</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78796</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78797</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78798</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78799</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78807</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78808</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78809</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78810</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78804</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78818</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78819</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78820</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78821</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78829</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_78830</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78831</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78832</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78826</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78840</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78841</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78842</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78843</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78851</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78852</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78853</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78854</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78848</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78862</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78863</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78864</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78865</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78869</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78872</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78877</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78878</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78879</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78880</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78874</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78888</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78889</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78890</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78891</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78899</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78900</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78901</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78902</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78896</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78910</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78911</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78912</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78913</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78921</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78922</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78923</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78924</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78918</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78932</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78933</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78934</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78935</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78943</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78944</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78945</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78946</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78940</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78954</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78955</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78956</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78957</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_78961</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_78964</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_78969</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78970</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78971</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78972</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78966</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_78980</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_78981</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_78982</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_78983</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_78991</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_78992</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78993</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_78994</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_78988</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79002</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79003</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79004</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79005</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79013</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79014</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79015</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79016</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79010</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79024</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79025</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79026</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79027</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79035</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79036</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79037</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79038</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79032</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79046</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79047</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79048</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79049</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79053</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79056</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79061</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79062</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79063</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79064</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79058</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79072</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79073</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79074</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79075</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79083</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79084</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79085</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79086</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79080</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79094</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79095</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79096</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79097</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79105</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79106</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79107</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79108</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79102</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79116</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79117</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79118</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79119</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79127</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79128</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79129</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79130</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79124</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79138</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79139</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79140</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79141</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79145</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79148</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79153</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79154</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79155</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79156</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79150</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79164</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79165</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79166</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79167</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79175</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79176</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79177</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79178</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79172</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79186</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79187</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79188</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79189</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79197</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79198</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79199</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79200</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79194</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79208</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79209</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79210</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79211</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79219</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79220</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79221</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79222</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79216</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79230</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79231</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79232</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79233</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79237</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79240</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79245</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79246</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79247</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79248</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79242</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79256</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79257</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79258</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79259</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79267</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79268</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_79269</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79270</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79264</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79278</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79279</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79280</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79281</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79289</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79290</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79291</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79292</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79286</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79300</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79301</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79302</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79303</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79311</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79312</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_79313</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79314</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79308</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79322</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79323</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79324</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79325</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79329</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79332</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79337</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79338</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79339</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79340</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79334</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79348</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79349</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79350</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79351</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79359</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79360</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79361</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79362</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79356</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79370</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79371</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79372</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79373</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79381</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79382</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79383</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79384</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79378</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79392</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79393</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79394</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79395</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79403</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79404</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79405</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79406</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79400</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79414</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79415</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79416</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79417</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79421</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79424</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79429</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79430</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79431</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79432</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79426</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79440</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79441</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_79442</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79443</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79451</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79452</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79453</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79454</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79448</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79462</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79463</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79464</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79465</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79473</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79474</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79475</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79476</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79470</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79484</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79485</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_79486</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79487</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79495</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79496</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79497</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79498</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79492</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79506</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79507</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79508</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79509</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79513</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79516</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79521</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79522</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79523</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79524</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79518</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79532</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79533</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79534</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79535</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79543</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79544</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79545</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79546</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79540</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79554</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79555</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79556</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79557</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79565</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79566</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79567</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79568</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79562</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79576</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79577</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79578</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79579</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79587</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79588</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79589</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79590</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79584</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79598</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79599</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79600</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79601</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79605</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79608</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79613</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79614</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79615</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79616</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79610</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79624</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79625</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79626</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79627</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79635</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79636</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79637</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79638</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79632</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79646</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79647</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79648</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79649</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79657</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79658</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79659</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79660</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79654</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79668</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79669</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79670</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79671</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79679</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79680</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79681</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79682</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79676</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79690</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79691</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79692</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79693</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79697</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79700</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79705</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79706</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79707</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79708</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79702</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79716</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79717</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79718</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79719</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79727</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79728</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79729</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79730</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79724</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79738</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79739</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79740</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79741</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79749</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79750</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79751</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79752</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79746</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79760</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79761</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79762</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79763</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79771</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79772</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79773</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79774</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79768</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79782</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79783</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79784</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79785</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79789</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79792</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_79797</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79798</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79799</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79800</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79794</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79808</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79809</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79810</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79811</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79819</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79820</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79821</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79822</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79816</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79830</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79831</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79832</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79833</b>			
All LAbour	110.00	Bag 2016	150.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_79841</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79842</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79843</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79844</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79838</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79852</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79853</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79854</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79855</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79863</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79864</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79865</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79866</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79860</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79874</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79875</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79876</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79877</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency INTERNAL PLASTER - CEMENT_79881</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79884</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79889</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79890</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79891</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79892</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79886</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79900</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79901</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79902</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79903</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79911</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79912</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79913</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79914</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79908</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79922</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79923</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79924</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79925</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79933</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79934</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79935</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79936</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79930</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79944</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79945</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79946</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79947</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_79955</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79956</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79957</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79958</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79952</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79966</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79967</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79968</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79969</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_79973</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_79976</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_79981</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_79982</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79983</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_79984</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_79978</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_79992</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_79993</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_79994</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_79995</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80003</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80004</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80005</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80006</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80000</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80014</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_80015</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80016</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80017</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80025</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80026</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80027</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80028</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80022</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80036</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80037</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80038</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80039</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80047</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80048</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80049</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80050</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80044</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80058</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_80059</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80060</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80061</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80065</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80068</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80073</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80074</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80075</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80076</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80070</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80084</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80085</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80086</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80087</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80095</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80096</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80097</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80098</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80092</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80106</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80107</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80108</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80109</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80117</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80118</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80119</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80120</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80114</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80128</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80129</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80130</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80131</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80139</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80140</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80141</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80142</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80136</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80150</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80151</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80152</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80153</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80157</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80160</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80165</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80166</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80167</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80168</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80162</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80176</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80177</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80178</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80179</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80187</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80188</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80189</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80190</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80184</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80198</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80199</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80200</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80201</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80209</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80210</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80211</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80212</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80206</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80220</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80221</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80222</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80223</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80231</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80232</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80233</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80234</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80228</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80242</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80243</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80244</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80245</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80249</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80252</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80257</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80258</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80259</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80260</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80254</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80268</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80269</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80270</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80271</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80279</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_80280</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80281</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80282</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80276</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80290</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80291</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80292</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80293</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80301</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80302</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80303</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80304</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80298</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80312</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80313</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80314</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80315</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80323</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 80324</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80325</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80326</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 80320</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 80334</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 80335</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 80336</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 80337</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 80341</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 80344</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 80349</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 80350</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80351</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80352</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 80346</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 80360</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 80361</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 80362</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80363</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80371</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80372</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80373</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80374</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80368</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80382</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80383</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80384</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80385</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80393</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80394</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80395</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80396</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80390</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80404</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80405</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80406</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80407</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80415</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80416</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80417</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80418</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80412</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80426</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80427</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80428</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80429</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80433</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80436</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80441</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80442</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80443</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80444</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80438</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80452</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80453</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80454</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80455</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80463</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80464</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80465</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80466</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80460</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80474</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80475</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80476</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80477</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80485</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80486</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80487</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80488</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80482</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80496</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80497</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80498</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80499</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80507</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80508</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80509</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80510</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80504</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80518</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80519</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80520</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80521</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80525</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80528</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80533</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80534</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80535</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80536</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80530</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80544</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80545</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80546</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80547</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80555</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80556</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80557</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80558</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80552</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80566</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80567</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80568</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80569</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80577</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80578</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80579</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80580</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80574</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80588</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80589</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80590</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80591</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80599</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80600</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80601</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80602</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80596</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80610</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80611</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80612</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80613</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80617</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80620</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80625</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80626</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80627</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80628</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80622</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80636</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80637</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80638</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80639</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80647</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80648</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80649</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80650</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80644</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80658</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80659</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80660</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80661</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80669</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80670</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80671</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80672</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80666</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80680</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80681</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80682</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80683</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80691</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80692</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80693</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80694</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80688</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80702</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80703</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80704</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80705</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80709</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80712</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80717</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80718</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_80719</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80720</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80714</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80728</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80729</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80730</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80731</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80739</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80740</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80741</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80742</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80736</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80750</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80751</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80752</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80753</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80761</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80762</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_80763</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80764</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80758</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80772</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80773</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80774</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80775</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80783</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80784</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80785</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80786</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80780</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80794</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80795</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80796</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80797</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80801</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80804</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80809</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80810</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80811</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80812</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80806</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80820</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80821</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80822</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80823</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80831</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80832</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80833</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80834</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80828</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80842</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80843</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80844</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80845</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80853</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80854</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80855</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80856</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80850</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00