

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency 00 SAKARIYA finishing_75927			
A_Labour for Wall	2000.00	Sq.Ft	12.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	0.00	Cu.Ft	0.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	99.11
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
K_Residency INTERNAL PLASTER - CEMENT			
Labour for RCC Columns001	0.00	RFT	20.00
K_Residency 00 SAKARIYA finishing			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00

Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
K_Residency Cement Work			
All LAbour	110.00	Bag 2016	150.00
BrickWork Brickwork			
Brick work working	50000.00	Sq.Ft	53.10
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
First Floor BBM 115MM (CM 1:4)			
BBM Labour Work	100000.00	Sq.Ft	8.00
PCC 1:3:6m			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
K_Residency Cement Slurry For RMC			
METER CHARGES	0.00	No.	2500.00
K_Residency RCC M20 Natural sand			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00