

| | | | | | | |
|---|---------------------------------------|-----------------------------|---|------------------------------|------|-----------|
| <div>WORK ORDER</div> | | | | | | |
| WO No | | 25 | | Last Revision | | 1 |
| Project | | GME- PROJECT DEVELOPMENT | | | | |
| WO Date | | 08/04/2024 | | | | |
| Invoice To | | | Dispatch To | | | |
| KRISHNA BUILDCON | | | GME- PROJECT DEVELOPMENT | | | |
| Sr. No. 283(P) & 284(P), Porwal Road, Lohegaon, | | | Sr. No. 283(P) & 284(P), Porwal Road, Lohegaon, | | | |
| Pune - 411047 | | | Pune - 411047 | | | |
| To | | | | | | |
| SHIVSHAKTI ENTERPRISES | | | | | | |
| GST No : | | State : | | Maharashtra | | |
| Email Id : | | Phone No : | | | | |
| shivshaktienterprises88@gmail.com | | | | | | |
| Dear Sir, | | | | | | |
| You have been awarded following work for subject project. | | | | | | |
| WO No | | 25 / Revision | | 1 / GME- PROJECT DEVELOPMENT | | |
| WO Title | | | | | | |
| WO No | TASK Name | SAC Code | Qty | Unit | Rate | Amount |
| 25.0 | Safety Net Work | | | | | |
| | L- For Safety Net Cleaning Work | | 51,972.00 | Sq.Ft. | 0.50 | 25,986.00 |
| Specifications | | | | | | |
| Tax Scheme | | extra | | | | |
| Payment Schedule | | 100 % after work completion | | 100.00% | | |
| Ret % | | 0.00 % | | | | |
| 25.0 | Safety Net Work | | | | | |
| | L- For Safety Net Fixing Work With Br | | 8,662.00 | Sq.Ft. | 2.75 | 23,820.50 |
| Specifications | | | | | | |
| Tax Scheme | | extra | | | | |
| Payment Schedule | | 100 % after work completion | | 100.00% | | |
| Ret % | | 0.00 % | | | | |
| 25.0 | Safety Net Work | | | | | |
| | L- For Safety Net Fixing Work Without | | 43,310.00 | Sq.Ft. | 2.00 | 86,620.00 |
| Specifications | | | | | | |
| Tax Scheme | | extra | | | | |
| Payment Schedule | | 100 % after work completion | | 100.00% | | |
| Ret % | | 0.00 % | | | | |
| 25.0 | Safety Net Work | | | | | |
| | L- For Safety Net Removing Work With | | 8,662.00 | Sq.Ft. | 1.75 | 15,158.50 |
| Specifications | | | | | | |
| Tax Scheme | | extra | | | | |
| Payment Schedule | | 100 % after work completion | | 100.00% | | |
| Ret % | | 0.00 % | | | | |

| | | | | | | |
|------------------|---|--|-----------|--------|--------|-----------|
| 25.0 | Safety Net Work L- For Safety Net Removing Work With | | 43,310.00 | Sq.Ft. | 1.20 | 51,972.00 |
| Specifications | | | | | | |
| Tax Scheme | extra | | | | | |
| Payment Schedule | 100 % after work completion | | 100.00% | | | |
| Ret % 0.00 % | | | | | | |
| 25.0 | Safety Net Work L-For Safety Net FixingWork W/Bracke | | 2,368.00 | Sq.Ft. | 2.00 | 4,736.00 |
| Specifications | | | | | | |
| Tax Scheme | extra | | | | | |
| Payment Schedule | 100 % after work completion | | 100.00% | | | |
| Ret % 0.00 % | | | | | | |
| 25.0 | Safety Net Work L-For Safety Net RemovingWork W/Br | | 2,368.00 | Sq.Ft. | 1.20 | 2,841.60 |
| Specifications | | | | | | |
| Tax Scheme | extra | | | | | |
| Payment Schedule | 100 % after work completion | | 100.00% | | | |
| Ret % 0.00 % | | | | | | |
| 25.1 | Safety Net Work L+M - Fasteners 10x75 | | 100.00 | Nos | 13.00 | 1,300.00 |
| Specifications | | | | | | |
| Tax Scheme | extra | | | | | |
| Payment Schedule | 100 % after work completion | | 100.00% | | | |
| Ret % 0.00 % | | | | | | |
| 25.1 | Safety Net Work L+M - For 10mm/6mm PP Rope | | 15.00 | Kgs | 165.00 | 2,475.00 |
| Specifications | | | | | | |
| Tax Scheme | extra | | | | | |
| Payment Schedule | 100 % after work completion | | 100.00% | | | |
| Ret % 0.00 % | | | | | | |
| 25.1 | Safety Net Work L+M - For MS U Clamps | | 50.00 | Nos | 30.00 | 1,500.00 |
| Specifications | | | | | | |
| Tax Scheme | extra | | | | | |
| Payment Schedule | 100 % after work completion | | 100.00% | | | |
| Ret % 0.00 % | | | | | | |
| 25.1 | Safety Net Work L+M - Fasteners 10x75 | | 56.00 | Nos | 13.00 | 728.00 |
| Specifications | | | | | | |
| Tax Scheme | extra | | | | | |
| Payment Schedule | 100 % after work completion | | 100.00% | | | |
| Ret % 0.00 % | | | | | | |

| | | | | | | |
|--|---|--------------------------------|----------|-------------------------------|------|----------|
| 25.1 | Safety Net Work L-For Safety Net Fixing Work W/Bracke | | 645.60 | Sq.Ft. | 2.00 | 1,291.20 |
| Specifications | | | | | | |
| Tax Scheme extra | | | | | | |
| Payment 100 % after work complition 100.00% | | | | | | |
| Schedule | | | | | | |
| Ret % 0.00 % | | | | | | |
| | | | | | | |
| For Total Work Order | | For Work Order Revision | | Total GST For Receiver | | |
| Contract Amount (A) | 218,428.80 | Contract Amount (A) | 7,294.20 | | | |
| Total CGST | 0.00 | Total CGST | 0.00 | Total CGST | | 0.00 |
| Total SGST | 0.00 | Total SGST | 0.00 | Total SGST | | 0.00 |
| Total IGST | 0.00 | Total IGST | 0.00 | Total IGST | | 0.00 |
| Total | 218,428.80 | | 7,294.20 | | | 0.00 |
| <p>Special Note :</p> <p>This Work Order shall supersede any and all communication that has occurred on this issue. KRISHNA BUILDCON reserves the right to modify the scope of work through written communication in the form of any amendment. Any modification to the Work Order due to whatever reason if required shall be entertained only on acceptance of both parties by signing the amendment to the Work Order . By accepting this Work Order the Contractor accepts all terms and conditions enclosed herein with without any</p> <p>Remark :</p> | | | | | | |

Companies GSTIN No : 27AAMFK5833B2ZC
State : Maharashtra
Companies PAN No. : AAMFK5833B
Corporate Identification No. : U29299PN2005PTC020745

Prepared by

Contractor

Developer