

RAVIMA DEVELOPERS

Finaolex Chowk Morwadi, Next to Supreme Restaurant 27AASFR5116L1ZN Maharashtra

MORWADI CHOWK , PIMPRI, PUNE

Work Order								
		Work Order No. 101						
то,				WO Date: 10/07/2020				
SHRI SIDHANATH TRANSPORT				Kind Attn.: SIDHANATH				
SNO. 42/2/2, SHREE GANESH PARK KHARADI PUNE-14 . PH.				GSTIN no.:				
No- , Contact Person- SIDHANATH , Contact No - 8600148399				PAN No :				
Sr.No.			Quant	Quantity Unit		Rate Rs.		Amount
	Item L	ab (Basement 1) RCC	Quant	ity				
	M40 For Retaining	Wall						
1	STEEL TRANSPORTATION		1.00		Nos	13200.00		13200.00
Contract Amount (A) 13200.								13200.00
				Total GST		. ,	0.00	
Total (A + B)							13200.00	
RUPEES THIRTEEN THOUSAND TWO HUNDRED ONLY.								
GENERAL TERMS & CONDITIONS :- 1 All material should be get approved from Project In Charge before application. 2 Measurement of actual work done shall be taken time to time jointly by company's engg. & contractor & shall be record the same in measurement sheet. Whatever be the difference in qty. of work order & actual work done shall be paid / recover after successful completion of entire work of bldg. 3 You will keep your Engineer at site & joint measurement will be recorded in measurement book. 4 You will clean the site after completion of work . If not cleaning charges will be debited to you. 5 Follow all the safety precautions at site & government regulation like labour insurance, minimum wages, child labour & any type of accident in your scope. 6 You will maintain all the required tools & tackles with proper mechanical staff. 7 Employer will provide water & electricity at site. 8 The employer will not be responsible for any power cut at site. 9 You will submit a progress bar chart & present an activity schedule to the employer before starting the work. 10 You will submit running bills by fortnightly. 11 All the work will be carried out as per the direction of structural consultant. Any rework will be carried out at your cost. 12 You will submit running bills by fortnightly. 13 You will maintain house keeping during the work.								
Accepte	d By Agency	Project Incharge	Chief Engineer		HOD-CBD		Director	